



BIDS FOR: DAVENPORT COMMUNITY SCHOOLS
Central High School
P.E. Addition & Kemper Hall Remodel "REBID"

BIDS DUE: April 11, 2007
2:30 P.M.

CONTRACTOR	BASE BID	BID ALT. #1 Level 150 (Team Locker Room)	Unit Cost #1 Overexc. & Backfill	Unit Cost #2 H-Piling
ESTES CONSTRUCTION Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,340,000	\$60,000	\$66	\$33. +L.F. \$270. Splice \$0. - L.F.
HILLEBRAND CONSTRUCTION Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,424,832	\$70,784	\$75	\$32. +L.F. \$240. Splice \$0. - L.F.
MEL FOSTER CONSTRUCTION Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,119,000	\$47,570	\$55	\$27. +L.F. \$225. Splice \$0. - L.F.
MIRON CONSTRUCTION Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,197,776	\$59,038	\$63.25	\$27.70 +L.F. \$248. Splice \$0. - L.F.
PRECISION BUILDERS Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,216,000	\$59,964	\$62.50	\$50. +L.F. \$350. Splice \$1. - L.F.
VALLEY CONSTRUCTION Rec'd Add #1 & 2: Yes Bid Bond: Yes	\$4,875,000	\$92,000	\$75	\$65. +L.F. \$500. Splice \$0. - L.F.