

B I D T A B S H E E T
RENOVATION AND EXPANSION OF LOCKER ROOMS AT NORTH HIGH SCHOOL
for Davenport Community School District
Project No. 0513

Contractor	Cardinal Construction, Inc. Waterloo, IA			Construction Partners, Inc. Rock Island, IL			Estes Company Davenport, IA		
Forms	81DSEC.	FORMS	ADDENDA	BID SEC.	FORMS	ADDENDA	BID SEC.	FORMS	ADDENDA
	x	x	x				x	x	x
Base Bid	\$2,492,000			No Bid			\$2,819,000		
Total	\$2,713,260						\$3,045,700		
Alternates									
1-Storage Room	\$58,200						\$66,300		
2-Casework, Cabinets	\$54,700						\$49,600		
3-Ceramic Tile Wainscoting	\$48,160						\$44,700		
4-Welding Booths	\$17,500						\$22,600		
5-Polymer Resin Flooring	\$42,700						\$43,500		
Contractor	General Constructors QC Bettendorf, IA			Hillebrand Construction Davenport, IA			Mel Foster Construction Davenport, IA		
Forms	BIDSEC.	FORMS	ADDENDA	BID SEC.	FORMS	ADDENDA	BID SEC.	FORMS	ADDENDA
	x	x	x	x	x	x			
Base Bid	\$2,795,000			\$2,515,107			No Bid		
Total	\$3,051,760			\$2,817,264					
Alternates									
1-Storage Room	\$65,744			\$70,580					
2-Casework, Cabinets	\$74,697			\$87,202					
3-Ceramic Tile Wainscoting	\$52,477			\$51,053					
4-Welding Booths	\$15,932			\$50,264					

5-Polymer Resin

\$47,910 (\$43,058

B I D T A B S H E E T
 RENOVATION AND EXPANSION OF LOCKER ROOMS AT NORTH HIGH SCHOOL
 for Davenport Community School District
 Project No. 0513

Contractor	Swanson Construction Bettendorf, IA			Tricon Construction Group Dubuque, IA			Valley Construction Rock Island, IL		
	810550.	FORMS	ADDENDA	810 SEC.	FORMS	ADDENDA	SID SEC.	FORMS	ADDENDA
Forms	X	X	X	X	X	X	X	X	X
Base Bid	\$2,792,517			\$2,658,000			\$2,600,000		
Total	---			\$2,892,036			\$2,865,000		
Alternates									
1-Storage Room	\$71,248			\$62,000			\$70,000		
2-Casework, Cabinets	\$58,501			\$64,000			\$65,000		
3-Ceramic Tile Wainscoting	\$43,110			\$47,200			\$60,000		
4-Welding Booths	\$14,444			\$19,000			\$20,000		
5-Polymer Resin Flooring	No Bid			\$41,836			\$50,000		